

# HR13

## Smart Gym Management Platform | Software Modernization Proposal

Prepared for: Kuldeep & Rajat

Prepared by: Kainazi Technology Solutions

### KEEP THE EXISTING HARDWARE. UPGRADE THE SOFTWARE EXPERIENCE.

## 1. What HR13 Needs

HR13 already has TrueFace3000 biometric hardware and the Interactive Attendance System. The hardware provides the core attendance and access functions. The bigger opportunity is to make the day-to-day experience simpler, less error-prone and more useful for management.

| Current challenge                                                               | What we propose                                                                   |
|---------------------------------------------------------------------------------|-----------------------------------------------------------------------------------|
| The existing application is difficult to operate.                               | A clean, web-based interface designed around gym workflows - not device settings. |
| Member details are difficult to update and incorrect entries can create issues. | Guided forms, validation, duplicate checks and a single member record.            |
| Attendance data exists, but is not easy to turn into decisions.                 | Owner-focused dashboards, reports and member activity insights.                   |
| Limited communication / notification workflow.                                  | Expiry, inactivity and gym-announcement notifications from the same platform.     |

## 2. Proposed Platform

|                                                                                                                                                    |                                                                                                                                                              |
|----------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>Member &amp; Membership Management</b><br><br>Fast add/edit, membership dates, status, access state, search, filters and structured data entry. | <b>Attendance &amp; Access</b><br><br>Live events, attendance history, entry records, access status and device synchronization.                              |
| <b>Analytics &amp; Reports</b><br><br>Daily/monthly attendance, peak periods, member activity, inactive members and expiry tracking.               | <b>Notifications &amp; Engagement</b><br><br>Expiry reminders, inactivity outreach, holiday/closure announcements and configurable message templates.        |
| <b>Responsive Web Admin</b><br><br>Use from desktop, tablet or mobile browser for routine owner and staff tasks.                                   | <b>Public Website for HR13</b><br><br>A professional gym website for services, membership information, contact/enquiry capture and future digital expansion. |

## 3. Why This Is Valuable for HR13

|                                                                                                                                                   |                                                                                                                                 |
|---------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------|
| Less operational friction<br>Staff can manage members without learning the underlying biometric system.                                           | Fewer avoidable errors<br>Structured workflows reduce incorrect or inconsistent member records.                                 |
| Better retention visibility<br>Surface members who are inactive, declining in attendance or approaching expiry - giving the team a reason to act. | Better use of existing investment<br>The current TrueFace3000 hardware remains part of the solution rather than being replaced. |

## 4. Initial Scope for Discussion

Phase 1 - Core Platform: Member & membership management, device integration, attendance synchronization, access-status management, owner dashboard and responsive web administration.

Phase 2 - Analytics & Communication: Attendance analytics, inactive-member/expiry insights, reports, email/SMS notifications and communication workflows.

Website: Public-facing HR13 website delivered alongside the platform, with a clean structure for gym information, enquiries and membership promotion.

## 5. Technical Position

The proposed platform is designed to work with the existing TrueFace3000. The available integration supports member operations, access/attendance records, real-time events and device operations, allowing us to build the management experience above the existing hardware.

We will validate each agreed workflow against the actual device/application environment before finalizing implementation commitments.

## 6. Discussion & Delivery

|                                                                                                                                                                                          |                                                                                                           |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------|
| Requirements<br>Confirm HR13 workflows, member fields, membership rules, notification preferences and reporting needs.                                                                   | UI/UX<br>Design key screens first so the owner can review the experience before full development.         |
| Integration<br>Validate device connectivity, synchronization and agreed access/attendance workflows in the real environment.                                                             | Deployment<br>Deploy the web platform and website, train staff, and provide agreed support after go-live. |
| <b>Commercial discussion</b> Final pricing will be based on the agreed Phase 1 + Phase 2 scope, website requirements, notification channels, deployment choice and support expectations. |                                                                                                           |

The goal is not to replace a system that already works. It is to make HR13's existing investment easier to operate and more valuable to the business.